Approved For Release	2002/06/14 : C	A-RDP72B0046	34R000400100036-2

1 JUL 1965

1	29 June 1905		
	Subject: EMR Contractor Proposal J-4939 Electronic Multiplex Switch		
25X1A	Attention:		
	Dear Temp:		
25X1A	Enclosed please find four (4) copies (Numbers 2, 3, 4, and 5) of th Contractor's Proposal J-4939, entitled "Electronic Multiplex Switch dated 29 June 1965, said proposal submitted in response to a recent informal request by SPO personnel		
	Please be advised that basically this Contractor offers a completely solid state unit electrically and mechanically interchangeable with the multiplex switch presently utilized in the Vehicle Maintenance Recording System.		
4	The following budgetary figures are offered for SPO appraisal:		
	1. Quantity 10 units - including development, tooling, test and checkout, etc		
25X1A	2. Quantity 100 units - all effort included		
25X1A	3. Quantity 500 units - all effort included		
	Please note the following:		
25X1A	(A) Initial unit cost (including development) of is included in each of the above options.		
	(B) An additional deck may be provided on a per unit cost of approximately \$900. each in the quantity 10 option - the additional deck cost would be proportionally reduced for the quantity 100 and 500 options.		
25X1A	This Contractor trusts the Proposal submitted herewith to be suitable in all respects for its intended purpose. In the event		

25X1A

Regards,

Approved For Release 2002/06/14 : CIA-RDP72B00464R000400100036-2

further information is required, please contact

or the undersigned.